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MEMORANDUM OF AGREEMENT 

Executed By 

The Department of Construction and Inspections; a department of the City 
of Seattle hereinafter referred to as "SDCI"; Department Authorized 
Representative: Nathan Torgelson, Key Tower, Suite 1900 Seattle, WA 
98104-1703 

and 

The Port of Seattle, Hereinafter refened to as "the Po1t"; Authorized 
Representative: Paul Meyer, 2711 Alaskan Way, Seattle, WA 98121 

In WITNESS THEREOF, the paities have executed this Memorandum of Agreement 
("Agreement") by having their representatives affix their signatures below. 

The City of Seattle, by the Seattle Depaitment 

Date: z/2ei,/l6 
■ , 

Nathan Torgelson
Director, Seattle DCI

The Port of Seattle 

By: �u� 
Date: ¥1,,'/ /1,
Ted Fick / 
Chief Executive Officer 
The Port of Seattle 
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This Agreement contains six (6)A1iicles. 

The City of Seattle, by and through the SDCI, and the Pmi are collectively referred to as the 
"parties." 

In consideration of the terms, conditions, covenants, and performance of the scope of work 
contained herein, the parties agree to the following: 

ARTICLE I 
DESCRIPTION OF SERVICES: 

The Agreement between SDCI and the Pmi is intended to clearly identify services and 
funding for coordinated processing of the Port's Projects ("Projects" Appendix A). This 

· Agreement describes the "Project Facilitation" services to be provided by SDCI to the Port
for Projects and the compensation to be paid to SDCI by the Port in exchange for receiving
these services. For purposes of this Agreement, "Project Facilitation" services shall mean
the scope of work provided by SDCI to the Port pursuant to the terms of this Agreement.

The parties agree that coordination and timely review of the Projects will create additional 
work for SDCI reviewers and could impact review timelines for non-Pmi projects. In mder 
for SDCI to: 1) retain adequate capacity for coordination of the Projects, 2) achieve timely 
review of both the Projects and all applications under review at SDCI, and 3) dedicate a 
Project Facilitator as a single point of contact for the Port, the Pmi agrees to provide funding 
to SDCI to obtain additional staff capacity pursuant to the terms of this Agreement. 

ARTICLE II 
SCOPE OF WORK: 

A. The Po1i's Goals for this Agreement

Within the context of this Agreement, the Port's goals are to: 

1. Obtain timely presubmittal conferences and permit intake appointments;
2. Obtain timely and accurate information on application submittal requirements;
3. Obtain early identification and resolution of discretionmy and technical code issues;
4. Reduce review timelines through a coordinated process;
5. Minimize impacts on review timelines for non-Port projects;
6. Obtain coordinated interdepmimental review;
7. Achieve a consistent and predictable process through an agreed Project schedule;

and,
8. Obtain Project Facilitation for Port Projects.

B. SDCI's Goals for this Agreement

Within the context of this Agreement, SDCI' s goals are to: 
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I. Facilitate scheduling timely presubmittal conferences and permit intake
appointments;

2. Provide timely and accurate information on application submittal requirements;
3. Respond to questions and provide follow up in a timely manner;
4. Facilitate coordinated review of Projects with other departments;
5. Identify process and code issues early in the preapplication and review process;
6. Facilitate timely resolution of code and process issues within SDCI and across

depaiiment lines;
7. Provide a timely and predictable process to raise and resolve code and permitting issues;
8. Review Projects within agreed upon timelines identified in the Project Schedule;

�4
9. Provide Project Facilitation for Pmt Projects.

Nothing in this Agreement shall preclude the City from fully enforcing all regulations and 
pe1mit conditions that apply to the Port's Projects. 

C. Application of the Port Funding

To accomplish the goals for each pai-ty described in this Agreement, the Port agrees to 
provide funding support as set forth in this Agreement, over and above what the City 
requfres for regularpe1mit processing fees for individual projects under the City Code. The 
City shall apply the funding provided by the Port's under this Agreement in the following 
manner for Projects: 

I. Support of a Senior Land Use Planner: Ben Perkowski shall serve as the primary
Senior Land Use Planner for review of Shoreline Exemptions, review and preparation of
Director's decisions on Master Use Permit applications, and review of subsequent building
pe1mit applications for Proje.cts. The Senior Land Use Planner shall also attend relevant
preapplication, coordination and issue resolution meetings.

2. Support of a Senior Zoning Reviewer: Megan Neuman shall serve as the primary Senior
Land Use Planner for Master Use Pe1mit applications and building pe1mits, while also
attending relevant preapplication, coordination and issue resolution meetings.

3. Support from a Project Facilitator: SDCI will assign Holly Godard, a Senior
Land Use Plam1er to facilitate and be the single point of contact for the
Projects:

a. Facilitate scheduling timely presubmittal conferences and pe1mit intake
appointments;

b. Facilitate the staffing and scheduling of regular coordination meetings;
c. · Facilitate coordinated review of Projects with other deprutments;
d. Facilitate timely resolution of code and process issues within SDCI and other City

departments;
e. Paiticipate with the Port in reviewing, maintaining and updating the Project
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Schedule; 
f. Facilitate timely reviews of Projects using the Project Schedule;
g. Coordinate review timelines with Reviewers and Supervisors; and,
h. Be a single point of contact for code, process and schedule questions;

Staff substitutions: Should it become necessaty for SDCI to replace one or more of the 
assigned SDCI staff that are named above, SDCI will assign substitute staff having 
comparable experience and knowledge, to ensure minimal or no intenuption to the 
permit review process. 

D. Performance Expectations for the Port 1mder this Agreement

To accomplish the terms of this Agreement, the Port agrees to the following perf01mance 
expectations: 

1. Provide funding support over and above what is customarily required for
processing and review of pe1mit applications pursuant to the terms of this
Agreement;

2. Work with Project Facilitator to develop Project schedules prior to the preapplication
process for each Project;

3. Maintain the Project Schedule and provide regular schedule updates at least once a
month;

4. Meet with Project Facilitator at least once a month, or as often as needed, to review
Project status and timelines, and identify priority reviews when more than one
project is under review at SDCI;

5. Advise the Project Facilitator at least seven working days in advance of submittals or re
submittals of application documents and plans;

6. Respond to SDCI requests for c01wctions and information in a timely matmer;
7. Provide a written response to each correction item, identify any new information

provided, document where the information can be found in plans/ documents, and
identify on plans sets where changes have been made. This applies to correction
items for each applicable review location of the Project.

E. Performance Expectations for SDCI under this Agreement

To accomplish the terms of this Agreement, SDCI agrees to the following performance 
expectations: 
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1. Project Facilitator shall coordinate with other SDCI staff to facilitate timely intake,
processing, and issuance of the permits as necessary to meet Project Schedules;

2. Project Facilitator shall keep SDCI management/supervisors informed of
Project Schedules;

3. Project Facilitator shall identify staff and schedule meetings to occur within
five working days of a meeting request by the Port. If the City cannot meet
this commitment, the Project Facilitator shall inform the Port and schedule
the meeting as soon as possible;

4. Project Facilitator shall keep SDCI supervisors informed of key milestones and expected
submittal dates;

5. Project Facilitator shall coordinate with intake staff and routing coordinators to ensure
application materials are routed within one day of intake;

6. SDCI review staff shall initiate review of application materials within two business days
of receipt and work expeditiously to complete the review. This applies both to the initial
review and co11"ection-round reviews.

7. SDCI staff shall return phone calls and emails from the Port within 24 hours, unless the
particular staff members are sick or out of the office.

8. To aide SDCI staff in fulfilling the terms of this agreement, SDCI Supervisors shall:
a. Adjust workload to ensure assigned SDCI review staff meet Project Schedules

and project facilitation expectations;
b. Reassign non-Port applications to ensure there is minimal impacts to non-Port

applications as a result of this Agreement;
c. Assign Projects as "Priority 2 11 in SDCI's project tracking system; and,
d. Reduce SDCI standard review times in order to meet agreed upon Project

Schedule.

ARTICLE III 

TIME OF PERFORMANCE OF TIDS AGREEMENT: 

The initial term of this Agreement (the "Tem111

) shall commence on March 1, 2016 and 
te1minate two years later on February 28, 2018. The Effective Date of this Agreement shall be the 
date of execution on which the second paity to sign has signed the Agreement. The Port may 
propose annual extensions up to a maximum of two additional years by providing written 
notice to SDCI at least 60 days prior to the termination_ date. 

ARTICLE IV 

PAYMENT: 

The Port shall pay $ 8,571.95 per month for the services described in this agreement that 
are performed by SDCI Land Use Planners. This monthly amount may be adjusted in the 
future, if and when SDCI labor rates change. The updated monthly cost shall go into effect 
when the new labor rate goes into effect, and SDCI shall provide the Port with a written 
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notice explaining the rate change at least 30 days prior to the effective date of the rate 
change. Such monthly fee shall be prorated for any partial month during the term. SDCI will 
send a monthly invoice to the Port for this amount. 

Payments are due within 30 days of receiving a monthly invoice. If there is need to prorate 
a monthly payment, the proration rate shall be determined by dividing the number of "work 
days" included in the pmtion of the month to be invoiced by the total number of eligible 
"work days" in the subjectmonth. 

SDCI Invoices will be sent to the Port Accounting Contact. Pott payments on invoices 
should be sent to the SDCI Accounting Contact. Contact names and mailing addresses are 
identified in the Table shown on page 1 of this Agreement. 

ARTICLEV 

AUTHORITY: 

The City of Seattle and the Port recognize that the monthly fee paid by the Port pursuant to 
this Agreement is intended to provide funding so that SDCI can add staff capacity for 
Project and ensure that its compliance with this Agreement will not result in negative 
impacts upon other permit applications under review at SDCI. The hourly fees chm·ged in 
this agreement are intended to recover the reasonable costs to the City for services 
described in the agreement for processing the Port permits, as allowed under RCW 82.02:020. 
These costs are authorized under SMC 22.900B.020.A, as a special fee for services that are not 
otherwise specified in the City's fee ordinance. 

ARTICLE VI 

AMENDMENTS: 

No modification or amendment of the provisions hereof shall be effective unless in writing and 
signed by authorized representatives of the patties hereto. The parties expressly reserve the right 
to modify the Agreement by mutual agreement. If either party desires a change or modification 
in duties, tasks or funding supp01t specified in the Agreement, then the party requesting the 
change shall make such request in writing, and following delivery thereof, the parties shall 
negotiate in good faith the terms and conditions of the change which, if adopted, shall be the 
subject of a separatewritten agreement, identified as an amendment to this agreement. 

If the Port is not satisfied that the City of Seattle is meeting its timely goals as outlined in this 
Agreement, it can give the City 30-day written notice of the Port's concerns, after which itcan 
terminate this Agreement. 

If the City is not satisfied the Port is meeting its expectations as outlined in this Agreement, 
it can give the Port 30-day written notice of the City's concerns, after which it can terminate 
this Agreement. 

INDEMNIFICATION AND HOLD HARMLESS 
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The parties will protect, defend, indenmify, and hold hrumless each other, their officers, 
employees and agents from any and all costs, claims, judgments, or awards of damages arising 
out of or in any way resulting from the negligent or intentional acts or omissions of each other, 
their officers, employees, or agents. The pruties agrees that the obligation to indemnify, defend, 
and hold harmless each other and their agents and employees under this provision extends to any 
claim, demand or cause of action brought by or on behalf of any employee of a party against the 
other paity, their officers, agents, or employees and includes any judgment, award and cost 

arising therefrom, including attorneys' fees that may arise under the execution of this agreement. 

GOOD FAITH 

The parties agree to exercise good faith in canying out the terms of this Agreement. 

RIGHTS AND REMEDIES 

The rights and remedies of the parties to this Agreement are in addition to any other rights and 
remedies provided by law except as otherwise provided in this Agreement. 

ASSIGNMENT 

Neither paity will assign, transfer, or otherwise substitute its obligations under the Agreement 
without the prior written consent of the other pruty. Any assignment made in violation of this 
provision will be null and void and confer no rights whatsoever on any person. 

APPLICABLE LAWS AND VENUE 

This Agreement will be governed by, and constrned and enforced in accordance with, the laws of 
the State of Washington. Any legal action brought resulting from this Agreement shall be brought 
in the Superior Court of King County, Washington. 

APPENDIX A 

List of "Projects". 
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City Project Permitting Status 02/05/2016 

Project 

SBM Fuel Dock lmproveme.nt 
Sloan 

SBM Restroom Replacement 
Sloan 

P66 Anthonys Fall Protection 

Sloan 

T-5 Berth Modernization
Meyer

T91 Bldg W-50 Demo 
Mateo 

Pier 66-AlasknWay Street Improvement 
Blomberg 

T46 Cn:me Rail Upgrade 

Blomberg 

nos public shoreline access pier, 
repair and maintenance 
Blomberg 

P91 Float Replacement 

P91 Cruise Terminal Zoning Change 
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Seattle: 6484627 
{bldg. permit and 
shor exemption) 

Sub:7/15/15 

TBD 

TBD 

SSDP 3019071 
Conditional Use 

Permit 
Sub: 4/13/2015 

Estll/02/2016 
Building: Sub: est 
6/2016 

Est.issue: 12/02/16 

MUP Sub: 7/14/2015 
Received: 11/30/15 

· Building: Est.

submittal February

17,2016

Seattle Department

of Transportation,
Street Improvement
Project (SIP 270898),

public right-of-way

DPD Project Number:

3020397 (Land Use),

6493028
(Construction)

Programmatic
approval

DPD Exemption 
Sub: Est 3/1 

TBD 
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